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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON

     CALL ORDER   : 001                     CONTRACT ID : T201020006.01                COUNTIES : NEW CASTLE

     LETTING DATE : 01/08/13                DISTRICT    : N2

     STATE/FEDERAL AID NO: ETEA-2010(10)    CONTRACT TIME :  166  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ETEA-2010(10)

     THE GOAL OF THE PROJECT IS TO PROVIDE SIDEWALK AND CURB

     IMPROVEMENTS, ADA STANDARD UPGRADES TO EXISTING CURB RAMPS,

     PEDESTRIAN LIGHTING, TRAFFIC CALMING AND LANDSCAPING ALONG

     SOUTH LINCOLN STREET FROM SYCAMORE STREET TO LINDEN STREET

     WITHIN THE CITY OF WILMINGTON.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 02/19/13 to vendor GRASSBUSTERS LANDSCAPING CO

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       397,685.91    106.0496% 100.0000%

   1    GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DRIVE, NEWARK, DE, 19711                 $       375,000.00    100.0000%  94.2955%

   2    SAMS CONSTRUCTION, LLC, PO BOX 9827, WILMINGTON, DE, 19809                       $       473,060.90    126.1496% 118.9534%

   3    A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331          $       638,171.18    170.1790% 160.4712%

   4    GUARDIAN CONSTRUCTION COMPANY, 101 ROGERS ROAD SUITE 101, WILMINGTON, DE, 19801  $       697,756.40    186.0684% 175.4541%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |SAM'S CONSTRUCTION LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON

                                          |                             |                             |

0010 201000                          LUMP |    5000.00000        5000.00|    1000.00000        1000.00|    5000.00000        5000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 451.000  CY   |      18.78542        8472.22|      18.00000        8118.00|      29.00000       13079.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                  30.000  CY   |      20.55432         616.63|       1.00000          30.00|      30.00000         900.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                  37.000  CY   |      30.37529        1123.89|      10.00000         370.00|      27.00000         999.00

  BORROW, TYPE A                          |                             |                             |

0050 211000                          LUMP |    2000.00000        2000.00|     500.00000         500.00|    5000.00000        5000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0060 212000                  10.000  CY   |      28.62592         286.26|       1.00000          10.00|      30.00000         300.00

  UNDERCUT EXCAVATION                     |                             |                             |

0070 250000                  10.000  CY   |      29.62036         296.20|       1.00000          10.00|      50.00000         500.00

  SEDIMENT REMOVAL                        |                             |                             |

0080 251000                  50.000  LF   |       3.04084         152.04|       1.00000          50.00|      30.00000        1500.00

  SILT FENCE                              |                             |                             |

0090 252000                  16.000  EACH |     139.70719        2235.32|     100.00000        1600.00|     250.00000        4000.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON

     CALL ORDER   : 001                     CONTRACT ID : T201020006.01                COUNTIES : NEW CASTLE

     LETTING DATE : 01/08/13                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |SAM'S CONSTRUCTION LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0100 302007                 155.000  CY   |      41.42834        6421.39|      45.00000        6975.00|      65.00000       10075.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0110 302008                 140.000  CY   |      40.94759        5732.66|      45.00000        6300.00|      70.00000        9800.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0120 401822                  66.000  TON  |      80.53844        5315.54|     120.00000        7920.00|     110.00000        7260.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0130 401823                 110.000  TON  |      71.14930        7826.42|     120.00000       13200.00|     110.00000       12100.00

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |

  PATCHING                                |                             |                             |

0140 401827                 353.000  TON  |      72.00000       25416.00|      82.00000       28946.00|      85.00000       30005.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22 (NON- CARBONATE STONE)         |                             |                             |

0150 602615                  26.000  SF   |      60.00000        1560.00|      40.00000        1040.00|      27.00000         702.00

  MODULAR BLOCK RETAINING WALL            |                             |                             |

0160 612529                1100.000  LF   |       3.13182        3445.00|       2.00000        2200.00|       3.00000        3300.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0170 701010                 153.000  LF   |      24.67423        3775.16|      25.00000        3825.00|      22.00000        3366.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |

0180 701014                1377.000  LF   |      23.00000       31671.00|      25.00000       34425.00|      22.00000       30294.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-6 |                             |                             |

0190 705001                3107.000  SF   |       5.15815       16026.37|       5.00000       15535.00|       6.00000       18642.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0200 705002                1629.000  SF   |       6.96158       11340.41|       6.00000        9774.00|       6.50000       10588.50

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0210 705007                 201.000  SF   |      28.91184        5811.28|      25.00000        5025.00|      34.00000        6834.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0220 705504                3559.000  SF   |       8.35760       29744.70|      10.00000       35590.00|      18.00000       64062.00

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0230 708057                   2.000  EACH |    3252.79536        6505.59|    2700.00000        5400.00|       3.50000           7.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0240 710001                  14.000  EACH |     713.45482        9988.37|     600.00000        8400.00|       6.00000          84.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0250 710002                   3.000  EACH |     375.00000        1125.00|     700.00000        2100.00|       6.00000          18.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON

     CALL ORDER   : 001                     CONTRACT ID : T201020006.01                COUNTIES : NEW CASTLE

     LETTING DATE : 01/08/13                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |SAM'S CONSTRUCTION LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 720578                   1.000  EACH |     318.03353         318.03|     400.00000         400.00|       5.00000           5.00

  BOLLARD, STEEL                          |                             |                             |

0270 732002                 641.000  SY   |       5.00000        3205.00|       6.00000        3846.00|      36.00000       23076.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0280 734013                 641.000  SY   |       0.95790         614.01|       1.00000         641.00|       1.50000         961.50

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0290 743000                          LUMP |   10000.00000       10000.00|   11706.00000       11706.00|   12000.00000       12000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0300 743001                 116.000  EADY |      35.00000        4060.00|      10.00000        1160.00|      25.00000        2900.00

  ARROWPANELS, TYPE A                     |                             |                             |

0310 743004                  55.000  EADY |      61.42183        3378.20|      65.00000        3575.00|      95.00000        5225.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0320 743006                6330.000  EADY |       0.23474        1485.90|       0.15000         949.50|       0.25000        1582.50

  PLASTIC DRUMS                           |                             |                             |

0330 743007                  50.000  HOUR |      75.00000        3750.00|      75.00000        3750.00|      75.00000        3750.00

  TRAFFIC OFFICERS                        |                             |                             |

0340 743010                 127.000  EADY |     125.00000       15875.00|      10.00000        1270.00|       5.00000         635.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0350 743023                1348.000  LFDY |       0.45000         606.60|       0.30000         404.40|       3.00000        4044.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0360 743024                5715.000  EADY |       1.85000       10572.75|       0.20000        1143.00|       2.00000       11430.00

  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             |

0370 743050                 400.000  HOUR |      52.90000       21160.00|      52.90000       21160.00|      52.90000       21160.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0380 743062                  40.000  HOUR |      76.71000        3068.40|      76.71000        3068.40|      76.71000        3068.40

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0390 744520                   2.000  EACH |     720.00000        1440.00|    1075.00000        2150.00|    1500.00000        3000.00

  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0400 745521                  40.000  LF   |       4.00000         160.00|       6.00000         240.00|       8.00000         320.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0410 745527                  40.000  LF   |       9.00000         360.00|      13.50000         540.00|      15.00000         600.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON

     CALL ORDER   : 001                     CONTRACT ID : T201020006.01                COUNTIES : NEW CASTLE

     LETTING DATE : 01/08/13                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |SAM'S CONSTRUCTION LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0420 745529                  60.000  LF   |       5.50000         330.00|       9.50000         570.00|       9.00000         540.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 02/19/13

                                                                                                                   PAGE : 001 -5

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON

     CALL ORDER   : 001                     CONTRACT ID : T201020006.01                COUNTIES : NEW CASTLE

     LETTING DATE : 01/08/13                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |SAM'S CONSTRUCTION LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0430 745542                  40.000  LF   |      27.00000        1080.00|      31.00000        1240.00|      32.00000        1280.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0440 745544                  50.000  LF   |       8.00000         400.00|      20.00000        1000.00|      12.00000         600.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0450 745545                  60.000  LF   |       2.55000         153.00|      10.00000         600.00|      10.00000         600.00

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0460 745579                  10.000  LF   |       2.40000          24.00|       5.00000          50.00|       6.00000          60.00

  SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI |                             |                             |

0470 746850                   4.000  EACH |     800.00000        3200.00|     835.00000        3340.00|    1500.00000        6000.00

  POLE BASE, TYPE 4                       |                             |                             |

0480 748015                 217.000  SF   |       5.40847        1173.64|       5.00000        1085.00|       9.00000        1953.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0490 748548                 130.000  LF   |       1.10000         143.00|       5.00000         650.00|      13.00000        1690.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0500 748551                2571.000  SF   |      24.58725       63213.82|      21.00000       53991.00|      17.00000       43707.00

  PREFORMED THERMOPLASTIC DECORATIVE      |                             |                             |

  PAVEMENT SYSTEM                         |                             |                             |

0510 749687                  36.000  EACH |      66.48522        2393.47|      60.00000        2160.00|     250.00000        9000.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0520 750000                  20.000  EACH |     148.30315        2966.06|     100.00000        2000.00|     250.00000        5000.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0530 751000                   2.000  EACH |     740.85613        1481.71|    2000.00000        4000.00|    2500.00000        5000.00

  ADJUST FIRE HYDRANTS                    |                             |                             |

0540 758000                1147.000  SY   |      12.43442       14262.28|      14.00000       16058.00|      25.00000       28675.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0550 760001                 142.000  SYIN |       9.25000        1313.50|       3.00000         426.00|       9.00000        1278.00

  PAVEMENT - MILLING CONCRETE             |                             |                             |

0560 760006                2426.000  SY   |       2.75000        6671.50|       3.00000        7278.00|       4.00000        9704.00

  PAVEMENT - MILLING, HOT-MIX, 2" DEPTH   |                             |                             |

0570 762001                  83.000  LF   |       3.00000         249.00|       2.00000         166.00|       4.00000         332.00

  SAW CUTTING, HOT MIX                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON

     CALL ORDER   : 001                     CONTRACT ID : T201020006.01                COUNTIES : NEW CASTLE

     LETTING DATE : 01/08/13                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |SAM'S CONSTRUCTION LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0580 762002                1567.000  LF   |       2.99272        4689.59|       4.00000        6268.00|       7.00000       10969.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0590 763000                          LUMP |   12000.00000       12000.00|   14771.70000       14771.70|    5000.00000        5000.00

  INITIAL EXPENSE                         |                             |                             |

0600 763501                          LUMP |   10000.00000       10000.00|    5000.00000        5000.00|    9500.00000        9500.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       397,685.91|           $       375,000.00|           $       473,060.90

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       397,685.91|           $       375,000.00|           $       473,060.90

====================================================================================================================================

     DBE GOALS                             |                 3         %|                  3         %|                  3         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON

     CALL ORDER   : 001                     CONTRACT ID : T201020006.01                COUNTIES : NEW CASTLE

     LETTING DATE : 01/08/13                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |GUARDIAN CONSTRUCTION CO     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON

                                          |                             |                             |

0010 201000                          LUMP |    5000.00000        5000.00|   10000.00000       10000.00|

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 451.000  CY   |      40.00000       18040.00|      60.00000       27060.00|

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                  30.000  CY   |     100.00000        3000.00|      64.00000        1920.00|

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                  37.000  CY   |      20.00000         740.00|     106.00000        3922.00|

  BORROW, TYPE A                          |                             |                             |

0050 211000                          LUMP |     500.00000         500.00|    5000.00000        5000.00|

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0060 212000                  10.000  CY   |      60.00000         600.00|      60.00000         600.00|

  UNDERCUT EXCAVATION                     |                             |                             |

0070 250000                  10.000  CY   |       1.00000          10.00|      76.00000         760.00|

  SEDIMENT REMOVAL                        |                             |                             |

0080 251000                  50.000  LF   |       2.00000         100.00|       4.00000         200.00|

  SILT FENCE                              |                             |                             |

0090 252000                  16.000  EACH |     100.00000        1600.00|     203.00000        3248.00|

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0100 302007                 155.000  CY   |      50.00000        7750.00|      89.00000       13795.00|

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0110 302008                 140.000  CY   |      75.00000       10500.00|      89.00000       12460.00|

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0120 401822                  66.000  TON  |     110.00000        7260.00|     220.00000       14520.00|

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0130 401823                 110.000  TON  |      95.00000       10450.00|     220.00000       24200.00|

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |

  PATCHING                                |                             |                             |

0140 401827                 353.000  TON  |     135.00000       47655.00|     147.00000       51891.00|

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22 (NON- CARBONATE STONE)         |                             |                             |

0150 602615                  26.000  SF   |     230.00000        5980.00|      45.00000        1170.00|

  MODULAR BLOCK RETAINING WALL            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON

     CALL ORDER   : 001                     CONTRACT ID : T201020006.01                COUNTIES : NEW CASTLE

     LETTING DATE : 01/08/13                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |GUARDIAN CONSTRUCTION CO     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 612529                1100.000  LF   |       2.50000        2750.00|       3.25000        3575.00|

  PIPE VIDEO INSPECTION                   |                             |                             |

0170 701010                 153.000  LF   |      45.00000        6885.00|      41.00000        6273.00|

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |

0180 701014                1377.000  LF   |      30.00000       41310.00|      41.00000       56457.00|

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-6 |                             |                             |

0190 705001                3107.000  SF   |       7.00000       21749.00|       6.50000       20195.50|

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0200 705002                1629.000  SF   |      10.00000       16290.00|       9.00000       14661.00|

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0210 705007                 201.000  SF   |      25.00000        5025.00|      32.00000        6432.00|

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0220 705504                3559.000  SF   |      15.40000       54808.60|      24.00000       85416.00|

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0230 708057                   2.000  EACH |    5000.00000       10000.00|    3800.00000        7600.00|

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0240 710001                  14.000  EACH |    1250.00000       17500.00|    1080.00000       15120.00|

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0250 710002                   3.000  EACH |    1000.00000        3000.00|     575.00000        1725.00|

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0260 720578                   1.000  EACH |    1000.00000        1000.00|     883.00000         883.00|

  BOLLARD, STEEL                          |                             |                             |

0270 732002                 641.000  SY   |      13.00000        8333.00|      11.00000        7051.00|

  TOPSOIL, 6" DEPTH                       |                             |                             |

0280 734013                 641.000  SY   |       4.00000        2564.00|       2.00000        1282.00|

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0290 743000                          LUMP |   32000.00000       32000.00|   15000.00000       15000.00|

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0300 743001                 116.000  EADY |      25.00000        2900.00|      23.00000        2668.00|

  ARROWPANELS, TYPE A                     |                             |                             |

0310 743004                  55.000  EADY |      60.00000        3300.00|      82.00000        4510.00|

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0320 743006                6330.000  EADY |       0.50000        3165.00|       0.15000         949.50|

  PLASTIC DRUMS                           |                             |                             |

0330 743007                  50.000  HOUR |      75.00000        3750.00|      75.00000        3750.00|

  TRAFFIC OFFICERS                        |                             |                             |
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     CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON

     CALL ORDER   : 001                     CONTRACT ID : T201020006.01                COUNTIES : NEW CASTLE
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          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |GUARDIAN CONSTRUCTION CO     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0340 743010                 127.000  EADY |     125.00000       15875.00|     140.00000       17780.00|

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0350 743023                1348.000  LFDY |       1.96000        2642.08|       0.50000         674.00|

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0360 743024                5715.000  EADY |       5.00000       28575.00|       2.60000       14859.00|

  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             |

0370 743050                 400.000  HOUR |      52.90000       21160.00|      52.90000       21160.00|

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0380 743062                  40.000  HOUR |      76.71000        3068.40|      76.71000        3068.40|

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0390 744520                   2.000  EACH |    1375.00000        2750.00|     955.00000        1910.00|

  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0400 745521                  40.000  LF   |       7.50000         300.00|       7.00000         280.00|

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0410 745527                  40.000  LF   |      15.00000         600.00|      38.00000        1520.00|

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0420 745529                  60.000  LF   |       7.50000         450.00|      28.00000        1680.00|

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0430 745542                  40.000  LF   |      37.50000        1500.00|      51.00000        2040.00|

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0440 745544                  50.000  LF   |      12.50000         625.00|      16.00000         800.00|

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0450 745545                  60.000  LF   |      12.50000         750.00|      32.00000        1920.00|

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0460 745579                  10.000  LF   |       6.25000          62.50|       9.00000          90.00|

  SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI |                             |                             |

0470 746850                   4.000  EACH |    1250.00000        5000.00|    1100.00000        4400.00|

  POLE BASE, TYPE 4                       |                             |                             |

0480 748015                 217.000  SF   |       6.25000        1356.25|      16.00000        3472.00|

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON

     CALL ORDER   : 001                     CONTRACT ID : T201020006.01                COUNTIES : NEW CASTLE

     LETTING DATE : 01/08/13                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |GUARDIAN CONSTRUCTION CO     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0490 748548                 130.000  LF   |       6.25000         812.50|       6.00000         780.00|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0500 748551                2571.000  SF   |      31.25000       80343.75|      28.00000       71988.00|

  PREFORMED THERMOPLASTIC DECORATIVE      |                             |                             |

  PAVEMENT SYSTEM                         |                             |                             |

0510 749687                  36.000  EACH |      50.00000        1800.00|      95.00000        3420.00|

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0520 750000                  20.000  EACH |     300.00000        6000.00|     286.00000        5720.00|

  ADJUST WATER VALVE BOXES                |                             |                             |

0530 751000                   2.000  EACH |     700.00000        1400.00|    3175.00000        6350.00|

  ADJUST FIRE HYDRANTS                    |                             |                             |

0540 758000                1147.000  SY   |      20.00000       22940.00|      19.00000       21793.00|

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0550 760001                 142.000  SYIN |      18.75000        2662.50|      32.00000        4544.00|

  PAVEMENT - MILLING CONCRETE             |                             |                             |

0560 760006                2426.000  SY   |       3.60000        8733.60|       9.50000       23047.00|

  PAVEMENT - MILLING, HOT-MIX, 2" DEPTH   |                             |                             |

0570 762001                  83.000  LF   |       5.00000         415.00|       4.00000         332.00|

  SAW CUTTING, HOT MIX                    |                             |                             |

0580 762002                1567.000  LF   |       5.00000        7835.00|       5.00000        7835.00|

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0590 763000                          LUMP |   45000.00000       45000.00|   32000.00000       32000.00|

  INITIAL EXPENSE                         |                             |                             |

0600 763501                          LUMP |   20000.00000       20000.00|   20000.00000       20000.00|

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       638,171.18|           $       697,756.40|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       638,171.18|           $       697,756.40|           $

====================================================================================================================================

     DBE GOALS                             |                 3         %|                  3         %|                            %

====================================================================================================================================


